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MAHARASHTRA KRISHNA VALLEY DEVELOPMENT CORP. PUNE-11 
(Govt. of Maharashtra Undertaking) 

 
Short Tender Notice  No  1   for 2009-2010 

Website code No. : WRD/09-10/T/0632 Dt. 04.07.2009 
 
       The contractors registered with P.W.D (GOM) are hereby informed that,B-1 tender are invited 
for following work by  Executive Engineer, Kanher Canal Division No.2,Karawadi (Karad) on 
behalf of Maharashtra Krishna Valley Development Corporation, Pune. 
 
1) Blank pre-Qualification Documents (PQD)/Bid capacity  forms will be issued from 08.07.2009 

to 22.07.2009  during the office hours on payment of Rs.3500/- / Rs.2000/- in cash by the office 
of the Executive Engineer, Kanher Canal Division No.2,Karawadi (Karad) 

2) Sealed completed Pre-Qualification Document will be accepted in the office of the 
Superintending Engineer,  Satara Irrigation Project Circle, Satara form 08.07.2009 to 
25.07.2009 upto 12.00 hts Noon . Aspring  contractors are requested to get (PQD)/Bid capacity 
& Submit it as  early as possible. 

3) Only the qualified bidder will be communicated to purchase the Blank Tender forms. The Blank 
Tender forms will be made available for sale on 28.07.2009 & 29.07.2009 for qualified bidders. 

4) Pre Tender meeting will be held on 20.07.2009 in the office of Chief Engineer (S.P.) W.R.D., 
Sinchan  Bhavan, Pune @ 11.30 A.M. 

5) Sealed tenders will be accepted in the office of the Superintending Engineer, ,  Satara Irrigation 
Project Circle,Satara on  01.08.2009 upto 11.00 hrs & if possible will be opened on the same 
day in front of present contractors. 

6) Details of information regarding works, and tender will be made available to contractors by 
Executive Engineer, Kanher Canal Division No.2,Karawadi (Karad)  (Tel. No.  02164-  
271467) & Superintending Engineer, Satara Irrigation Project Circle, Satara  (Tel. No. 02162-  
244654) Contractors are requested to visit the work sites and get acquainted about the works 
within stipulated tender period. 

 
Sr. 
No 

Name of work Estimated 
cost         

(Rs.in Lakhs) 

Class of 
registration 

Time limit 
for 

Completion   
(in Months) 

1 Const. Of  lift Irrigation scheme @ Pal & Indoli 
Tal- Karad Dist-Satara Under Tarali Project 
involving const. of Sumpwell, Intake pipe, Jack 
well, pump  house, Rising main, Delivery 
chamber, Distribution network,etc.  

3174.50 
 
 
 

1 (A)  18 months 

2 
 
 
 

 

Const. Of lift Irrigation scheme @ Bambawade 
& Tarale  Tal. Patan Dist-Satara Under Tarali 
Project involving const. of Sumpwell, Intake 
pipe, Jack well, pump house, Rising main, 
Delivery chamber, Distribution  network etc.  

2281.95 1 (B)  
 

18 months 

3 
 
 
 
 
 

 

Design manufacturing, supply, Erection Testing 
Commissioning of 33 KV switchyard 
equipments, 33&11 KV single circuit 
lines,transfomsers,3.3 KV grade XLPE Cables 
& Eath  mat, cable racking MC Trench covering 
etc. @  Tarali Project Lift Irrigation schame in 
Tal-Karad /Patan, Dist-Satara.   

856.60 
 
 
 
 
 

 

1 (C) & 
above & 
Electrical 
License 

 
 

 

18 months 
 
 
 
 
 

 
4 
 
 
 
 
 
 

 

Const. of earth work structures & Field channel 
(OFD part-1) of  wadi minor No. 1 & 2, 
Kalambi minor No.1 & 2 & Pusesawali minor 
No 1 to 3 & DOL 1 to 7 of Khatav Right Bank 
Canal including formation of WUA as per 
MMSIF Act & 2 years  O & M & handing over 
of irrigation system to WUA. 

291.22 
 
 
 
 
 

 

3 & above 
 
 
 
 
 
 

 

36 months 
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5 
 
 
 
 
 

Const. of Earth work Structures & Field channel 
(OFD Part-1) of Pusesawali Minor No.4 & 5 & 
Goregaon minor & DOL No.8 of Khatav Right 
Bank Canal including formation of WUA as per 
MMSIF Act & 2 years  O & M & handing over 
of irrigation system to WUA. 

381.87 
 
 
 

 
 

2 & above 36 months 
 
 

       
All right are reserved to reject any or all prequalification documents without assigning any reasons  
By  the Competent Authority. 
  
Web site No. http://www.maharashtra.gov.in 
 
 
 

Sd/- 
Executive Engineer, 

Kanher Canals Division No. II, 
Karawadi (Karad) 
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¨É½þÉ®úÉ¹]Åõ EÞò¹hÉÉ JÉÉä®äú Ê´ÉEòÉºÉ ¨É½þÉ¨ÉÆb÷³ý, 
{ÉÖhÉä-11 

(¨É½þÉ®úÉ¹]Åõ ¶ÉÉºÉxÉ +ÆMÉÒEÞòiÉ ´ªÉ´ÉºÉÉªÉ) 
 

+±{É ¨ÉÖnùiÉ ÊxÉÊ´ÉnùÉ ºÉÚSÉxÉÉ Gò.1 ºÉxÉ 2009-2010 
´Éä¤ÉºÉÉ<Ç] EòÉäb÷ :õòWRD/09-10/T/0632 Dt. 04.07.2009 

     ºÉÉ´ÉÇVÉÊxÉEò ¤ÉÉÆvÉEòÉ¨É Ê´É¦ÉÉMÉÉEòb÷Ò±É xÉÉånùhÉÒEÞòiÉ EÆòjÉÉ]õnùÉ®úÉÆxÉÉ Eò³ýÊ´ÉhªÉÉiÉ ªÉäiÉä EòÒ, ¨É½þÉ®úÉ¹]Åõ EÞò¹hÉÉ JÉÉä®äú 
Ê´ÉEòÉºÉ ¨É½þÉ¨ÉÆb÷³ýÉSªÉÉ ´ÉiÉÒxÉä EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ, Eòh½äþ®ú EòÉ±É´Éä Ê´É¦ÉÉMÉ,GÆò,2,Eò®ú´Éb÷Ò(Eò®úÉb÷) ªÉÉÆSÉäEòbÚ÷xÉ 
JÉÉ±ÉÒ±É EòÉ¨ÉÉºÉÉ`öÒ ¤É-1 ÊxÉÊ´ÉnùÉ ¨ÉÉMÉÊ´ÉhªÉÉiÉ ªÉäiÉ +É½äþiÉ. 
 

(1)   EòÉä®äú ÊxÉÊ´ÉnùÉ {ÉÚ́ ÉÇ +½ÇþiÉÉ ºÉÆSÉ /¤ÉÒb÷ ºÉÆSÉ Ênù. 8-7-2009 iÉä 22-7-2009 ªÉÉ EòÉ±ÉÉ´ÉvÉÒ¨ÉvªÉä EòÉªÉÇEòÉ®úÒ 
+Ê¦ÉªÉÆiÉÉ, Eòh½äþ®ú EòÉ±É´Éä Ê´É¦ÉÉMÉ,GÆò,2,Eò®ú´Éb÷Ò (Eò®úÉb÷) ªÉÉÆSªÉÉ EòÉªÉÉÇ±ÉªÉÉiÉ EòÉªÉÉÇ±ÉªÉÒxÉ ´Éä³äýiÉ ¯û{ÉªÉä 
3500/- / 2000/- <iÉEòÒ ®úCEò¨É ®úÉäJÉ ¦É®ú±ªÉÉºÉ ={É±É¤vÉ ½þÉä<Ç±É.  

 

(2)   `äöEäònùÉ®úÉxÉä ¦É®ú±Éä±Éä ÊxÉÊ´ÉnùÉ {ÉÚ´ÉÇ +½ÇþiÉÉ ºÉÆSÉ Ênù. 8-7-2009 iÉä 25-7-2009 ªÉÉ EòÉ±ÉÉ´ÉvÉÒiÉ +vÉÒIÉEò 
+Ê¦ÉªÉÆiÉÉ, ºÉÉiÉÉ®úÉ {ÉÉ]õ¤ÉvÉÉ®äú |ÉEò±{É ¨ÉÆb÷³ý,ºÉÉiÉÉ®úÉ ªÉÉÆSªÉÉ EòÉªÉÉÇ±ÉªÉÉiÉ EòÉªÉÉÇ±ÉªÉÒxÉ ´Éä³äýiÉ nÚù{ÉÉ®úÒ 12.00 
´ÉÉVÉä{ÉªÉÈiÉ Îº´ÉEÞòiÉ Eäò±Éä VÉÉiÉÒ±É. +±{É ¨ÉÖnùiÉÒSÉÒ ÊxÉÊ´ÉnùÉ ºÉÚSÉxÉÉ +ºÉ±ªÉÉxÉä, <SUÚôEò EÆòjÉÉ]õnùÉ®úÉÆxÉÒ 
±É´ÉEò®úÉiÉ ±É´ÉEò®ú EòÉä®äú ºÉÆSÉ Ê´ÉEòiÉ PªÉÉ´ÉäiÉ ´É +ÆiÉÒ¨É ÊnùxÉÉÆEòÉÆSÉÒ ´ÉÉ]õ xÉ {ÉÉ½þiÉÉ ¶ÉCªÉ ÊiÉiÉCªÉÉ ±É´ÉEò®ú 
ºÉÉnù®ú Eò®úÉ´ÉäiÉ.  

 

(3)   {ÉÉjÉ `ö®ú±Éä±ªÉÉ ä̀öEäònùÉ®úÉÆxÉÉ EòÉä®äú ÊxÉÊ´ÉnùÉ ºÉÆSÉ EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ ªÉÉÆSªÉÉ EòÉªÉÉÇ±ÉªÉÉiÉÚxÉ Ênù. 28-7-2009 
iÉä 29-7-2009 ªÉÉ EòÉ±ÉÉ´ÉvÉÒiÉ Ê´ÉEòiÉ PÉäiÉÉ ªÉäiÉÒ±É. EòÉä-ªÉÉ ÊxÉÊ´ÉnùÉ {ÉÉä¹]õÉxÉä {ÉÉ`öÊ´É±ªÉÉ VÉÉhÉÉ®ú xÉÉ½þÒiÉ. 

 

(4)   {É®úÒ{ÉÚhÉÇ ¦É®ú±Éä±Éä ÊxÉÊ´ÉnùÉ ºÉÆSÉ +vÉÒIÉEò +Ê¦ÉªÉÆiÉÉ, ºÉÉiÉÉ®úÉ {ÉÉ]õ¤ÉvÉÉ®äú |ÉEò±{É ¨ÉÆb÷³ý,ºÉÉiÉÉ®úÉ ªÉÉÆSÉä 
EòÉªÉÉÇ±ÉªÉÉiÉ Ênù. 01-08-2009 ®úÉäVÉÒ ºÉEòÉ³ýÒ 11.00 ´ÉÉVÉä{ÉªÉÈiÉ ÎºEòEÞòiÉ Eäò±Éä VÉÉiÉÒ±É ´É iªÉÉSÉ Ênù´É¶ÉÒ 
ä̀öEäònùÉ®úÉºÉ¨ÉIÉ =PÉb÷±Éä VÉÉiÉÒ±É. 

 

(5)   ÊxÉÊ´ÉnùÉ {ÉÚ́ ÉÇ ¤Éè̀ öEò Ênù. 20-7-2009 ®úÉäVÉÒ ºÉEòÉ³ýÒ 11.30 ´ÉÉVÉiÉÉ ¨ÉÖJªÉ +Ê¦ÉªÉÆiÉÉ (Ê´É|É.) VÉ±ÉºÉÆ{ÉnùÉ 
Ê´É¦ÉÉMÉ,{ÉÚhÉä ªÉÉÆSªÉÉ EòÉªÉÉÇ±ÉªÉÉiÉ ½þÉä<Ç±É. 

 

(6)   EòÉ¨ÉÉSÉÉ iÉ{É¶ÉÒ±É ´É ÊxÉÊ´ÉnäùSÉÉ iÉ{É¶ÉÒ±É EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ (nÚù®úv´ÉxÉÒ GÆò. 02164-271467)´É +vÉÒIÉEò 
+Ê¦ÉªÉÆiÉÉ(nÚù®úv´ÉxÉÒ GÆò. 02162-244654) ªÉÉÆSªÉÉEòbä÷ ºÉÆ{ÉEÇò ºÉÉvÉ±ªÉÉºÉ ={É±É¤vÉ Eò¯ûxÉ Ên±ÉÉ VÉÉ<Ç±É. +±{É 
¨ÉÖnùiÉÒSÉÒ ÊxÉÊ´ÉnùÉ +ºÉ±ªÉÉxÉä, ¨ÉªÉÉÇÊnùiÉ EòÉ±ÉÉ´ÉvÉÒiÉ ä̀öEäònùÉ®úÉxÉä EòÉ¨ÉÉSÉÒ IÉäÊjÉªÉ {ÉÉ½þhÉÒ ´É EòÉ¨ÉÉSÉÉ +¦ªÉÉºÉ 
Eò®úÉ´ÉÉ. 

        

+.Gò. EòÉ¨ÉÉSÉä xÉÉÆ´É EòÉ¨ÉÉSÉÒ +ÆnùÉÊVÉiÉ 
ËEò¨ÉiÉ (¯û.±ÉIÉ.) 

ä̀öEäònùÉ®úÉSÉÒ 
+½ÇþiÉÉ 

EòÉ¨ÉÉSÉÒ 
¨ÉÖnùiÉ. 

1 iÉÉ®ú³ýÒ |ÉEò±{ÉÉiÉMÉÇiÉ {ÉÉ±É ´É <ÆnùÉä±ÉÒ ={ÉºÉÉ 
ËºÉSÉxÉ ªÉÉäVÉxÉÉ iÉÉ.Eò®úÉb÷ ÊVÉ.ºÉÉiÉÉ®úÉ 
+ÆiÉMÉÇiÉ  ºÉÆ{É´Éä±É, <Æ]äõEò  {ÉÉ<Ç{É  VÉìEò´Éä±É, 
{ÉÆ{ÉMÉÞ½þ, =v´ÉÇMÉÉ¨ÉÒ |É´ÉÉ½þÒ xÉÊ±ÉEòÉ, Ê´ÉiÉ®úhÉ 
½þÉènù,Ê´ÉiÉ®úhÉ |ÉhÉÉ±ÉÒ  <iªÉÉnùÒ EòÉ¨Éä Eò®úhÉä. 

3174.50 1-+ 18 ¨ÉÊ½þxÉä 

2 iÉÉ®ú³ýÒ |ÉEò±{ÉÉiÉMÉÇiÉ ¤ÉÉÆ¤É´Ébä÷ ´É iÉÉ®ú³äý 
={ÉºÉÉ ËºÉSÉxÉ ªÉÉäVÉxÉÉ iÉÉ.{ÉÉ]õhÉ ÊVÉ.ºÉÉiÉÉ®úÉ 
+ÆiÉMÉÇiÉ ºÉÆ{É´Éä±É, <Æ]äõEò {ÉÉ<Ç{É VÉìEò´Éä±É, 
{ÉÆ{ÉMÉÞ½þ,=v´ÉÇMÉÉ¨ÉÒ |É´ÉÉ½þÒ xÉÊ±ÉEòÉ,Ê´ÉiÉ®úhÉ 
½þÉènù,Ê´ÉiÉ®úhÉ |ÉhÉÉ±ÉÒ  <iªÉÉnùÒ EòÉ¨Éä Eò®úhÉä 
 

2281.95 1-¤É ´É 
iªÉÉ{ÉÚføÒ±É 

18 ¨ÉÊ½þxÉä 
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3 iÉÉ®ú³ýÒ |ÉEò±{ÉÉiÉMÉÇiÉ ={ÉºÉÉ ËºÉSÉxÉ 
ªÉÉäVÉxÉÉºÉÉ`öÒ 33 Eäò.´½þÒ. Îº´ÉSÉªÉÉìb÷Ç 
ºÉÉÊ½þiªÉ, 33 +ÉÊhÉ 11 Eäò.´½þÒ.ËºÉMÉ±É 
ºÉEòÒ]Çõ ±ÉÉ<ÇxÉ, 33/11 Eäò.´½þÒ.´É 11/3.3 
Eäò.´½þÒ. ]ÅõÉxºÉ¡òÉì¨ÉÇ, 3.3 Eäò.´½þÒ. OÉäb÷ BCºÉ 
B±É.{ÉÒ.<Ç.Eäò¤É±É <. EòÉ¨ÉÉSÉä ºÉÆEò±{ÉÊSÉjÉ 
¨ÉìxªÉÖ¡ìòCSÉ®úÓMÉ =¦ÉÉ®úhÉÒ ´É ]äõº]õöÓMÉ Eò®úhÉä. 
 

856.60 1-Eò ´É 
iªÉÉ{ÉÚføÒ±É 
¶ÉÉºÉEòÒªÉ 
Ê´ÉtÚiÉ 

{É®ú´ÉÉxÉÉvÉÉ®úEò. 

18 ¨ÉÊ½þxÉä 

4      JÉ]õÉ´É =VÉ´ÉÉ EòÉ±É´ÉÉ ´Éb÷Ò ¨ÉÉªÉxÉ®ú 
Gò.1 ´É 2, Eò³Æý¤ÉÒ ¨ÉÉªÉxÉ®ú Gò.1 ´É 
2,{ÉÖºÉäºÉÉ´É³ýÒ ¨ÉÉªÉxÉ®ú Gò.1 iÉä 3 ´É 
iªÉÉ´É®úÒ±É ¨ÉÖJªÉ Ê´É¨ÉÉäSÉEò, lÉä]õ Ê´É¨ÉÉäSÉEò 1 
iÉä 7 ¨ÉvÉÒ±É ¨ÉÉiÉÒEòÉ¨É ´É ¤ÉÉÆvÉEòÉ¨É Eò®úhÉä. 
¶ÉäiÉSÉÉ-ªÉÉÆSÉÒ (OFD Part-1)  EòÉ¨Éä Eò®úhÉä, 2 
´É¹Éæ näùJÉ¦ÉÉ±É nÖù¯ûºiÉÒ Eò®úhÉä, MMSIF  +ìC]õ 
xÉÖºÉÉ®ú {ÉÉhÉÒ ´ÉÉ{É®ú ºÉÆºlÉÉ ºlÉÉ{ÉxÉ Eò®úhÉä ´É 
ºÉÆºlÉäºÉ EòÉªÉÇIÉäjÉ ½þºiÉÉÆiÉ®úÒiÉ Eò®úhÉä. 

291.22 3 ´É 
iªÉÉ{ÉÚføÒ±É 

36 ¨ÉÊ½þxÉä 

5 JÉ]õÉ´É =VÉ´ÉÉ EòÉ±É´ÉÉ {ÉÖºÉäºÉÉ´É³ýÒ ¨ÉÉªÉxÉ®ú 
Gò. 4 ´É 5 ´É ºÉ¤É ¨ÉÉªÉxÉ®ú,MÉÉä®äúMÉÉǼ É ¨ÉÉªÉxÉ®ú 
´É iªÉÉ´É®úÒ±É ¨ÉÖJªÉ Ê´É¨ÉÉäSÉEò +ÉÊhÉ lÉä]õ 
Ê´É¨ÉÉäSÉEò Gò.8 ¨ÉvÉÒ±É ¨ÉÉiÉÒEòÉ¨É ´É ¤ÉÉÆvÉEòÉ¨É 
Eò®úhÉä. ¶ÉäiÉSÉÉ-ªÉÉÆSÉÒ (OFD Part-1)  EòÉ¨Éä 
Eò®úhÉä, 2 ´É¹Éæ näùJÉ¦ÉÉ±É nÖù¯ûºiÉÒ Eò®úhÉä, 
MMSIF  +ìC]õ xÉÖºÉÉ®ú {ÉÉhÉÒ ´ÉÉ{É®ú ºÉÆºlÉÉ 
ºlÉÉ{ÉxÉ Eò®úhÉä ´É ºÉÆºlÉäºÉ EòÉªÉÇIÉäjÉ 
½þºiÉÉÆiÉ®úÒiÉ Eò®úhÉä. 
 

381.87 2 ´É 
iªÉÉ{ÉÚføÒ±É 

36 ¨ÉÊ½þxÉä. 

 
ºÉ´ÉÇ ½þCEò ºÉÚ®úÊIÉiÉ ´É EòÉähÉiÉä½þÒ EòÉ®úhÉ xÉ näùiÉÉ ÊxÉÊ´ÉnùÉ {ÉÚ´ÉÇ +½ÇþiÉÉ ºÉÆSÉ / ¤ÉÒb÷ ºÉÆSÉ xÉÉEòÉ®úhªÉÉSÉÉ ½þCEò ºÉIÉ¨É 
+ÊvÉEòÉ-ªÉÉxÉÒ ®úÉJÉÚxÉ `äö´É±ÉÉ +É½äþ. 
 
´Éä¤ÉºÉÉ<Ç]õ xÉÆ¤É®ú – http://www.maharashtra.gov.in 
 
 

ºÉ½þÒ/- 
EòÉªÉÇEòÉ®úÒ +Ê¦ÉªÉÆiÉÉ, 

Eòh½äþ®ú EòÉ±É´Éä Ê´É¦ÉÉMÉ,Gò,2, 
Eò®ú´Éb÷Ò (Eò®úÉb÷) 

 


